PUBLIC IMPROVEMENT CONTRACT

ProjectName '1ick here to enter text. ProjectName

S
THIS CONTRACT is made this 2 l;\\ day of _agcia , 2014, between
City of Newport, hereinafter called Owner, and _Rf\Y w/ £il9 TN, | hereinafter
called Contractor. In consideration of mutual covenants hereinafter set forth, the parties
agree as follows:

1. Work. Contractor shall complete all work as specified in the contract documents, in
conformance with all Owner public works design and construction standards, and in

accordance with the documents and drawings provided for the : Project Name lclick

LS &OMQNéIt. . project.

2. Materials. Contractor will furnish, provide and pay for all materials, supplies, labor,
tools, equipment, water, lights, power, transportation, supervision, temporary
construction of any nature, and all other services and facilities of any nature
whatsoever necessary to execute, complete, and deliver the Work within the
specified time.

3. Contract Time. The Work will be completed by Contractor within
Project Duration ,fclic'}jﬁ’e/f)e Qﬁ){ér text. 'days after the date of Owner's

Notice to Proceed, unless the time for completion is extended otherwise by the
Contract Documents or by written agreement of the parties.

4. Contract Price. Owner shall pay Contractor for performance of the Work in
accordance with the Contract Documents.

5. Compensation. Owner will pay the Contract Price upon final completion and City's
acceptance of Contractor's Work.

6. Contract Documents. The term "Contract" or “Contract Documents” means and
includes the following:

a) Request for Competitive Quote;

b) Addenda (if any);

c) Contractor's submitted Quotation Form;
d) Public Improvement Contract;

e) ORS 279C Requirements (attached);

f) Notice of Award;

g) Notice to Proceed;

h) Change Orders (if any);

All Contract Documents are attached hereto, and incorporated herein by this
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reference. In the event of a conflict, this Contract will prevail over other Contract
Documents as modified by any change orders, followed by ORS 279C requirements,
the Notice to Proceed, Owner Request for Competitive Quote, then Contractor's
submitted Quotation Form, in that order of precedence.

. Materials and Equipment. Materials and equipment shall be stored so as to
ensure the preservation of their quality and fitness for the Work. Stored materials
and equipment to be incorporated in the Work shall be located so as to facilitate
prompt inspection. All materials and equipment shall be applied, installed,
connected, erected, used, cleaned and conditioned as directed by the manufacturer.

. Contractor's Representations. In order to induce Owner to enter into this
Contract, Contractor makes the following representations:

a) Contractor has familiarized itself with the nature and extent of the Contract
Documents, Work, locality, and with all local conditions and federal, state, and
local laws, ordinances, rules, and regulations which, in any manner, may affect
cost, progress, or performance of the Work;

b) Contractor has studied carefully all reports, investigations, and tests of
subsurface and latent physical conditions at the site affecting cost, progress, or
performance of the Work which were relied upon in the preparation of the
drawings and specifications;

c) Contractor has made or has caused to be made examinations, investigations,
and tests and studies of such reports and related data in addition to those
referred to in (b) which it deems necessary for the performance of the Work,
determination of the contract price, completing the building within the contract
time in accordance with the other terms and conditions of the Contract
Documents; and no additional examinations, investigations, tests, reports, or
similar data are or will be required by Contractor for such purposes;

d) Contractor has correlated the results of all such observations, examinations,
investigations, tests, reports, and data with the terms and conditions of the
Contract Documents;

e) Contractor has given the Owner’s representative written notice of all conflicts,
errors or discrepancies which he has discovered in the Contract Documents and
the written resolution thereof by the Owner’s representative is acceptable to the
Contractor.

. Insurance. Before undertaking any work on the project, Contractor shall provide
Owner with Certificates of Insurance including comprehensive general liability and
other insurance as will provide protection for the claims set out below, which may arise
out of or result from Contractor's performance of the Work and Contractor's other
obligations under the Contract Documents, whether such performance is by
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Contractor or any Subcontractor, or by anyone directly or indirectly employed by any
of them, or by anyone for whose acts any of them may be liable:

a) Claims under workers’ compensation or other similar employee benefits;

b) Claims for damages because of bodily injury, occupational sickness or disease or
death of Contractor's employees;

c) Claims for damages because of bodily injury, sickness, disease or death of any
person other than Contractor's employees;

d) Claims for damages covered by personal injury liability insurance, sustained by
any person as a result of an offense directly or indirectly related to the employment
of such person by Contractor or by any other person for any other reason;

e) Claims for damages other than to the Work itself because of injury or destruction
of tangible property, including loss of use resulting therefrom;

f) Claims for damages because of bodily injury or death of any person, or property
damage arising out of the ownership, maintenance or use of any motor vehicle.

The limits of such liability shall be as follows:

1) Comprehensive general liability $2,000,000
2) Automobile $2,000,000
i) Bodily injury $2,000,000
iy Property Damage $2,000,000

Owner shall be named as an additional insured on the certificates of insurance. Such
policies shall not be canceled or allowed to expire nor material changes permitted,
until Contractor has provided at least 30 days written notice to Owner.

10.Changes to the Work and Contract Amendments. Changes to the Work, price and
other contract amendments shall be in writing, signed by both parties and made in
accordance with Owner Public Contracting Rules 137-049-0160 and 137-049-0910.

11.Warranty. This project is warranted against any and all failures for a period of one
year from the date of completion. Contractor agrees to be responsible for all such
repairs. |f Contractor does not perform repairs within 30 days after notice provided
by the Owner, the Owner may perform repairs and bill Contractor. Contractor shall
be liable for payment of all such sums, as billed.
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12.Suspension of Work, Termination Delay.

a)

b)

If Contractor is adjudged as bankrupt or insolvent or if it makes a general
assignment for the benefit of its creditors, or if a trustee or receiver is appointed
for the Contractor or for any of its property, or if it files a petition to take
advantage of any debtor's act or to reorganize under bankruptcy or applicable
laws, or if it repeatedly fails to supply sufficient skilled workmen or suitable
material or equipment, or if it repeatedly fails to make prompt payments to
subcontractors for labor, materials, or equipment, or if it disregards laws,
ordinances, rules, regulations, or orders of any public body having jurisdiction of
the Work, or if it disregards the authority of the Owner’s representative or if it
otherwise violates any provision of the contract documents, then the Owner may,
without prejudice to any other right or remedy, after giving the Contractor and its
surety a minimum of five days' notice from delivery of the written notice,
terminate the services of the Contractor and take possession of the Project and
all materials, equipment, tools, construction equipment, machinery thereon
owned by Contractor and finish the Work by whatever method it may deem
expedient. In such case, the Contractor shall not be entitled to receive any
further payment until the work is finished. If the unpaid balance of the contract
price exceeds the direct and indirect costs of completing the project, including
compensation for additional professional services, such excess shall be paid to
the Contractor. If the costs exceed such unpaid balances, the Contractor will pay
the difference to the Owner. Such costs incurred by the Owner will be
determined by the Owner and incorporated in a change order.

Where the Contractor's services have been so terminated by the Owner, the
termination shall not affect any right of the Owner against the Contractor then
existing or which may thereafter accrue. Any retention or payment of monies by
the Owner due the Contractor will not release the Contractor from compliance
with the Contract Documents.

After five days from delivery of written notice to the Contractor, the Owner may,
without cause and without prejudice to any other right or remedy, elect to
abandon the Project and terminate the Contract. In such case, the Contractor
shall be paid for all work executed and any expense sustained plus reasonable
profit.

13.Indemnification. To the fullest extent permitted by law, the Contractor shall

indemnify, hold harmless, and defend Owner and its representatives, officers,
directors, and employees from any loss or claim made by third parties, including
legal fees and costs of defending actions or suits resulting directly or indirectly from
Contractor’s negligent performance and provision of materials and/or fault of
Contractor, its employees, representatives, or subcontractors. If the loss or claim is
caused by the joint concurrent negligence or other fault of Owner and Contractor,
the loss or claim shall be borne by each in proportion to the degree of negligence or
other fault attributable to each.
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Contractor shall defend Owner from claims covered under this indemnification
section at Contractor's sole cost and expense until such time (1) as an arbitration
panel or a court of competent jurisdiction determines that Owner is liable in whole or
in part for the loss or claim caused by Owner’s negligence or (2) until Owner and
Contractor mutually agree to allocate the liability.

14.Miscellaneous.

a) No assignment by a party hereto of any rights under or interests in the Contract
Documents will be binding on another party hereto without the written consent of
the parties sought to be bound; and specifically but without limitation, monies
which may become due and monies which are due may not be assigned without
such consent (except to the extent that the effect of this restriction may be limited
by law) and unless specifically stated to the contrary in any written consent to an
assignment, no assignment will release or discharge the assignor from any duty
or responsibility under the Contract Documents.

b) This Contract shall be binding upon all parties hereto and their respective
partners, successors, heirs, assigns, and legal representatives in respect to all
covenants, agreements, and obligations contained in the Contract Documents.

15. Arbitration. If any disputes, disagreements or controversies arise between the
parties pertaining to the interpretation, validity, rescission or enforcement of this
Contract, the parties shall, upon the request of either party, submit such dispute to
binding arbitration. Except as otherwise provided in this Contract, arbitration shall
be requested by delivering to the other party a written request for arbitration. Within
10 days of receipt of such request, the parties shall select a mutually agreeable
arbitrator and designate mutually agreeable rules of arbitration. If the parties cannot
agree upon an arbitrator within 10 days, an arbitrator may be appointed by the
Circuit Court for the County in which Owner is located, upon the request of either
party submitted in accordance with Oregon’s Uniform Arbitration Act, ORS 36.600,
et seq. If the parties have not designated mutually agreeable rules of arbitration at
such time as the arbitrator is appointed, the arbitrator shall have the discretion to
adopt rules for the arbitration, and the arbitrator's decision shall be binding upon the
parties. All arbitration shall take place in Lincoln County, Oregon unless the parties
both agree to have the matter arbitrated elsewhere.

16. Attorney Fees. If suit, action or arbitration is brought either directly or indirectly to
rescind, interpret or enforce the terms of this Contract, the prevailing party shall
recover and the losing party hereby agrees to pay reasonable attorney’s fees
incurred in such proceeding, in both the trial and appellate courts, as well as the
costs and disbursements. Further, if it becomes necessary for Owner to incur the
services of an attorney to enforce any provision of this Contract without initiating
litigation, Contractor agrees to pay Owner’s attorney's fees so incurred. Such costs
and fees shall bear interest at the maximum legal rate from the date incurred until
the date paid by losing party.
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~—1h
THIS CONTRACT is effective on the __ oA ) day of _MageC , 2014,

OWNER:
B\w\i\%\W Loc SN.

Spencer R. Nebel, City Manager

Address for giving notices:
City of Newport
169 NW Coast Highway

Newport, OR 97365

PUBLIC IMPROVEMENT CONTRACT

ProjectName (| i '~ =3 =n oncer Coexc.

CONTRACTOR:

By: Qau\ ey T,

Name: éf‘v-* AAR—

Title: %mww '

Address for giving notices:
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2)

3)

6)

7)

ORS 279C REQUIREMENTS

Contractor shall pay promptly, as due, all persons supplying labor or materials for
the prosecution of the work provided for in the contract, and shall be responsible for
such payment of all persons supplying such labor or material to any Subcontractor.

a) ORS 279C.580(3)(a) requires the prime contractor to include a clause in each
subcontract requiring contractor to pay the first-tier subcontractor for satisfactory
performance under its subcontract within ten (10) days out of such amounts as
are paid to the prime contractor by the public contracting agency; and

b) ORS 279C.580(3)(b) requires the prime contractor to include a clause in each
subcontract requiring contractor to pay an interest penalty to the first-tier
subcontractor if payment is not made within thirty (30) days after receipt of
payment from the public contracting agency.

c) ORS 279C.580(4) requires the prime contractor to include in every subcontract
a requirement that the payment and interest penalty clauses required by ORS
279C.580(3)(a) and (b) be included in every contract between a subcontractor
and a lower-tier subcontractor or supplier.

Contractor shall promptly pay all contributions or amounts due the Industrial
Accident Fund from such Contractor or Subcontractor incurred in the performance
of the contract, and shall be responsible that all sums due the State Unemployment
Compensation Fund from Contractor or any Subcontractor in connection with the
performance of the contract shall promptly be paid.

Contractor shall not permit any lien or claim to be filed or prosecuted against the
public contracting agency on account of any labor or material furnished and agrees
to assume responsibility for satisfaction of any such lien so filed or prosecuted.

A notice of claim on contractor's payment bond shall be submitted only in
accordance with ORS 279C.600 and 279C.605.

Contractor and any Subcontractor shall pay to the Department of Revenue all sums
withheld from employees pursuant to ORS 316.167.

Contractor shall demonstrate to the Public Contracting Agency that an employee
drug-testing program is in place within ten (10) days of receiving a Notice of Award.

If Contractor fails, neglects or refuses to make prompt payment of any claim for
labor or materials furnished to the Contractor or a Subcontractor by any person in
connection with the contract as such claim becomes due, the public contracting
agency may pay such claim to the persons furnishing the labor or material and
charge the amount of payment against funds due or to become due Contractor by
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reason of the contract. The payment of a claim in the manner authorized hereby
shall not relieve the Contractor or his surety from his or its obligation with respect to
any unpaid claim. If the public contracting agency is unable to determine the
validity of any claim for labor or material furnished, the public contracting agency
may withhold from any current payment due Contractor an amount equal to said
claim until its validity is determined and the claim, if valid, is paid.

8) If the Contractor or a first-tier Subcontractor fails, neglects, or refuses to make
payment to a person furnishing labor or materials in connection with the public
contract for a public improvement within thirty (30) days after receipt of payment
from the public contracting agency or contractor, the contractor or first-tier
subcontractor shall owe the person the amount due plus interest charges
commencing at the end of the ten (10) day period that payment is due under ORS
279C.580(4) and ending upon final payment, unless payment is subject to a good
faith dispute as defined in ORS 279C.580. The rate of interest charged to
Contractor or first-tier Subcontractor on the amount due shall equal three times the
discount rate on ninety (90) day commercial paper in effect at the Federal Reserve
Bank in the Federal Reserve District that includes Oregon on the date that is thirty
(30) days after the date when payment was received from the public contracting
agency or from the Contractor, but the rate of interest shall not exceed thirty (30)
percent. The amount of interest may not be waived.

9) Ifthe Contractor or a Subcontractor fails, neglects, or refuses to make payment to a
person furnishing labor or materials in connection with the public contract, the
person may file a complaint with the Construction Contractorss Board, unless
payment is subject to a good faith dispute as defined in ORS 279C.580.

10) Contractor shall promptly, as due, make payment to any person, co-partnership,
association, or corporation, furnishing medical, surgical and hospital care or other
needed care and attention, incident to sickness or injury, to employees of such
Contractor, of all sums which the Contractor agrees to pay for such services and all
monies and sums which the Contractor collected or deducted from the wages of
employees pursuant to any law, contract or agreement for the purpose of providing
or paying for such service.

11) Contractor shall employ no person for more than ten (10) hours in any one day, or
forty (40) hours in any one week, except in cases of necessity, emergency, or
where public policy absolutely requires it, and in such cases, except in cases of
contracts for personal services designated under ORS 279A.055, Contractor shall
pay the employee at least time and one-half pay for all overtime in excess of eight
(8) hours a day or forty (40) hours in any one week when the work is five (5)
consecutive days, Monday through Friday; or for all overtime in excess of ten (10)
hours a day or forty (40) hours in any one week when the work week is four (4)
consecutive days, Monday through Friday; and for all work performed on Saturday
and on any legal holidays as specified in ORS 279C.540.
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12) The Contractor must give notice to employees who work on this contract in writing,
either at the time of hire or before commencement of work on the contract, or by
posting a notice in a location frequented by employees, of the number of hours per
day and the days per week that the employees may be required to work.

13) All employers, including Contractor, that employ subject workers who work under
this contract shall comply with ORS 656.017 and provide the required Workers’
Compensation coverage, unless such employers are exempt under ORS 656.126.
Contractor shall ensure that each of it subcontractors complies with these
requirements.

14) All sums due the State Unemployment Compensation Fund from the Contractor or
any Subcontractor in connection with the performance of the contract shall be
promptly so paid.

15) The contract may be canceled at the election of public contracting agency for any
willful failure on the part of Contractor to faithfully perform the contract according to
its terms.

16) Contractor certifies that it has not discriminated against minorities, women or
emerging small business enterprises in obtaining any required subcontractors.

17) Contractor certifies its compliance with the Oregon tax laws, in accordance with
ORS 305.385.

18) In the performance of this contract, the Contractor shall use, to the maximum extent
economically feasible, recycled paper, materials, and supplies.

19) Contractor certifies that all subcontractors performing construction work under this
contract will be registered with the Construction Contractors Board or licensed by
the state Landscaper Contractors Board in accordance with 701.035 to 701.055
before the subcontractors commence work under this contract.

20) In compliance with the provisions of ORS 279C.525, the following is a list of federal,
state and local agencies, of which the Owner has knowledge, that have enacted
ordinances or regulations dealing with the prevention of environmental poliution and
the preservation of natural resources that may affect the performance of the
contract:

FEDERAL AGENCIES:

- Agriculture, Department of
- Forest Service

- Soil Conservation Service
- Defense, Department of

- Army Corps of Engineers
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- Environmental Protection Agency

- Interior, Department of

- Bureau of Sport Fisheries and Wildlife
- Bureau of Outdoor Recreation

- Bureau of Land Management

- Bureau of Indian Affairs

- Bureau of Reclamation

- Labor, Department of

- Occupational Safety and Health Administration
- Transportation, Department of

- Coast Guard

- Federal Highway Administration

STATE AGENCIES:

- Agriculture, Department of

- Environmental Quality, Department of

- Fish and Wildlife, Department of

- Forestry, Department of

- Geology and Mineral Industries, Department of
- Human Resources, Department of

- Land Conservation and Development Commission

- Soil and Water Conservation Commission
- State Engineer

- State Land Board

- Water Resources Board

LOCAL AGENCIES:

- City Council

- County Court

- County Commissioners, Board of
- Port Districts

- Metropolitan Service Districts

- County Service Districts

- Sanitary Districts

- Water Districts

- Fire Protection Districts
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RAY WELLS, INC. Estimate

P.O. BOX 3467
FLORENCE, OR 97439 Date Estimate #

3/20/2014 1844

Ph:541-997-2054 Fax:541-897-3499

Email: norm@raywelisinc.com

To:

CITY OF NEWPORT
C/0 JOHN RITCHEY Project
169 SSW. COAST HWY.
NEWPORT, OR. 97365

10th & Fogarty Sewer Repair

Description TOTAL

FOR THE LUMP SUM OF: 16,885.00
TO SUPPLY AND INSTALL APPROX. 180 L.F. 8" PVC 3034 SEWER IN PLACE

OF EXISTING LINE. INCLUDES HOOKING UP TO (2) EXISTING LATERALS TO NEW LINE.
ALSQO INCLUDES CRUSHED ROCK IN PIPE ZONE AND UP TO 8" BASE 3/4"-0 AT SURFACE,
AND 4" DEPTH (2LIFTS) ASPHALT TRENCH PATCH.

EXCLUDES:

PERMITS AND FEES
MATERIAL/COMPACTION TESTING
MANHOLE REHAB OR REPLACEMENT

Quoted price is subject to increase up to the time of completion should the cost of materials needed for this proposal increase over today's cost.
Written notice of increase will be given to buyer by contactor. If buyer is unwilling to accept increase contractor shall have the right to terminate
proposal. All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any
alterations or deviation from above specifications involving extra costs, will be executed only upon written orders, and will become an extra
charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control.

Authorized Signature: Norm Wells Proposal may be withdrawn by us if not accepted within 30 days
Accepted:
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